STATE OF CALI FORNI A B I
Bl D OPENI NG DATE 08/ 06/ 02
CONTRACT NUMBER 01-317604
LOCATI ON 01- DN-101- R27.5/ R27. 9
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE -

PROPGCSALS | SSUED 20 FUND TOTAL HE11

NUMBER OF BI DDERS 4 ENG NEERS EST

PROGRAM ELEMENTS R P
Bl D RANK Bl D TOTAL Bl DDER | D
1 1,678, 063. 00 1
2 2,089, 387. 00 4
3 2,152, 866. 00 3
4 2,175, 757. 20 2

1, 854, 000
1, 835, 000. 00 AMOUNT UNDER

D SUMMARY
I'N DEL NORTE COUNTY NEAR CRESCENT
CITY FROM 0. 4 KM NORTH OF BURTCHELL
ROAD TO 0.4 KM NORTH OF WASHI NGTON
BOULEVARD OVERCROSSI NG

W DEN EXI STI NG | NTERCHANGE

11. 0%

156, 937. 00

DEPARTMENT OF TRANSPORTATI ON

TOTAL NUMBER OF WORKI NG DAYS

Bl D245

PAGE 1

08/ 07/ 02
CONTRACT CCODE 'C '
85 CONTRACT | TEMS

FEDERAL AID ACNH QL01-(022)E

270

PERCENT UNDER EST 8. 55

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

MERCER FRASER COVPANY

P O BOX 1006
EUREKA CA 95502-1006

STEWART ENG NEERI NG | NC

P O BOX 990010
REDDI NG CA 96099

SHASTA CONSTRUCTORS | NC

P O BOX 491539
REDDI NG CA 96049- 1539

GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085
WATSONVI LLE  CA  95077- 5085

707 443-6371
00105709

FAX 707 443-0277

530 244-8464
00796880

FAX 530 244-8462

530 365-3930
00494255

FAX 530 365-5465

831 724-1011
00000089

FAX 831 768-4021



01- 317604
01-DN-101-R
08/ 06/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 2

08/ 07/ 02
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A C DI KE COVPANY
2788 VENTURA DR
LI NCOLN CA 95648

APEX FENCE COVPANY
ANDERSON CA

AVAR
CAVPBELL CA

CAL KI RK LANDSCAPE
EUREKA CA

CENTRAL FENCE COVPANY
SACRAMENTO CA

COLEVMAN STEEL
W NDSOR CA

NORTHERN | NDUSTRI AL ELECTRI C
REDDI NG CA

PRI CE STRI PI NG SERVI CE
1680 ELK VALLEY RD
CRESCENT CI TY CA 95531

WEST COAST CONTRACTORS
COCS BAY OR

DI KE

VETAL BEAM GUARD RAI LI NG

PRESTRESSI NG

ERCSI ON CONTRCOL AND HI GHWAY PLANTI NG

FENCE

REBAR

ELECTRI CAL

STRI PI NG

PI LE DRI VI NG



01- 317604 Bl D245

01-DN-101-R PAGE 3

08/ 06/ 02 08/ 07/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 A C DI KE COVPANY ASPHALT CONCRETE DI KE
LINCOLN CA
CENTRAL FENCE | TEMS 24, 25, 33, 69, 72, 75 AND 76
SACRAMENTO CA
COLEVAN STEEL | TEM5 57, 59, 60, 74 AND 84
W NDSOR CA
DSI | TEM 53
LONG BEACH CA
M AND S ENVI RONVENTAL LANDSCAPE | TEM5 34 THRU 41
REDDI NG CA
MERCER FRASER COVPANY | TEMS 43 THRU 46
EUREKA CA
NORTHERN | NDUSTRI AL ELECTRI C | TEM5 12 AND 84
REDDI NG CA
PRI CE STRI PI NG SERVI CE STRI PI NG

CRESCENT CITY CA

WEST COAST CONTRACTORS | TEM5 51, 52 AND 85
COCS BAY OR



01- 317604
01-DN-101-R
08/ 06/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 4

08/ 07/ 02
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

AVAR
CAMPBELL CA

CAL KI RK LANDSCAPE
EUREKA CA

CENTRAL FENCE
SACRAMENTO CA

COLEMAN STEEL
W NDSOR CA

GRANI TE CONSTRUCTI ON
UKI AH CA

NORTHERN | NDUSTRI AL ELECTRI C
REDDI NG CA

PENHALL COVPANY
SAN LEANDRO CA

PRI CE STRI PI NG
CRESCENT CI TY CA

STEVE MANNI NG CONSTRUCTI ON
REDDI NG CA

VEEST COAST CONTRACTORS
CO0s BAY OR

PRESTRESSI NG

HI GHVWAY PLANTI NG AND EROCSI ON CONTROL

FENCE AND METAL BEAM GUARD RAI L

REBAR

CONCRETE

ELECTRI CAL

BRI DGE DEMOLI TI ON

STRI PI NG

UNDERGROUND

Pl LI NG



01- 317604
01-DN-101-R
08/ 06/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 5

08/ 07/ 02
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A C DI KE COVPANY

LINCOLN CA
ACL
POMONA  CA
AVAR

CAMPBELL CA

CAL KI RK LANDSCAPE
EUREKA CA

CENTRAL FENCE
SACRAMENTO CA

COLEMAN STEEL
W NDSOR CA

FRANK MEDI NA
OROVILLE CA

NORHTERN | NDUSTRI AL ELECTRI C
REDDI NG CA

PENHALL COVPANY
SACRAMENTO CA

PRI CE STRI PI NG SERVI CE
CRESCENT CITY CA

WEST COAST CONTRACTORS
COCS BAY OR

ASPHALT CONCRETE DI KE

CONCRETE BARRI ER ( PORTI ON)

PRESTRESSI NG

EROCSI ON CONTRCL, HI GHWAY PLANTI NG CONSTRUCTI ON AREA S| GNS

VETAL BEAM GUARD RAI L

REBAR

FENCI NG, ROADSI DE SI GNS, TEMPORARY CRASH CUSHI ON, BARRI CADE

ELECTRI CAL, TEMPORARY FLASH NG BEACONS AND MODI FY LI GHTI NG

BRI DGE REMOVAL

STRI PI NG AND MARKI NG

Pl LI NG



01- 317604 Bl D245

01- DN-101-R CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
08/ 06/ 02 08/ 07/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 1, 000. 00* 1, 000. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 10, 000. 00* 10, 000. 00
3 074029 TEMPORARY SI LT FENCE M 400 2. 00 800. 00
4 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 10, 000. 00* 10, 000. 00
5 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 50, 000. 00* 50, 000. 00
6 120120 TYPE |11 BARRI CADE EA 22 200. 00 4, 400. 00
7 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 770 5. 00 3, 850. 00
8 120152 TEMPORARY PAVENMENT MARKI NG ( TAPE) M2 24 50. 00 1, 200. 00
9 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 83 30. 00 2, 490. 00
10 120166 CHANNELI ZER ( SURFACE MOUNTED) EA 79 30. 00 2,370. 00
(LEFT I'N PLACE)
11 120300 TEMPORARY PAVEMENT MARKER EA 54 5. 00 270. 00
12 128660 TEMPORARY FLASHI NG BEACON LS LUMP SUM 10, 000. 00* 10, 000. 00
13 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 50, 000. 00* 50, 000. 00
14 129000 TEMPORARY RAI LI NG ( TYPE K) M 710 75. 00 53, 250. 00
15 129100 TEMPORARY CRASH CUSHI ON MODULE EA 22 250. 00 5, 500. 00
16 150608 REMOVE CHAI'N LI NK FENCE M 280 5. 00 1, 400. 00
17 024301 REMOVE TUBULAR RAI LI NG M 30 10. 00 300. 00
18 150711 REMOVE PAI NTED TRAFFI C STRI PE M 200 4.00 800. 00
19 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 880 3.00 2, 640. 00
20 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 28 30. 00 840. 00
21 150771 REMOVE ASPHALT CONCRETE DI KE M 280 8. 00 2, 240. 00
22 150857 REMOVE ASPHALT CONCRETE SURFAC! NG MR 850 8. 00 6, 800. 00
23 151284 SALVAGE ROADSI DE SI GN (WOOD POST) EA 2 200. 00 400. 00
24 (S) 151625 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 23 150. 00 3, 450. 00
(WOOD POST)
25 (S) 024302 RECONSTRUCT TERM NAL SYSTEM ( TYPE CAT) EA 2 500. 00 1, 000. 00
26 152392 RELOCATE ROADSI DE S| GN (WOOD PCST) EA 5 250. 00 1, 250. 00
27 (S) 153153 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 1, 300 8. 00 10, 400. 00
(45 MM MAXI MUM)
28 157560 BRI DGE REMOVAL ( PORTI ON) LS LUMP SUM 70, 000. 00* 70, 000. 00
29 160101 CLEARI NG AND GRUBBI NG HA 1.2 25, 000. 00 30, 000. 00
30 190101 ROADWAY EXCAVATI ON VB 19, 200 8. 00 153, 600. 00
31 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 155 40. 00 6, 200. 00
32 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) VB 93 75. 00 6, 975. 00
33 024303 GUARD RAI LI NG WEED CONTROL MAT MR 89 100. 00 8, 900. 00
34 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 26, 000. 00* 26, 000. 00



01- 317604 Bl D245

01- DN-101-R CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
08/ 06/ 02 08/ 07/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
35 (S) 203003 STRAW ( EROSI ON CONTROL) TONN 2.1 500. 00 1, 050. 00
36 (S) 203014 FI BER ( EROSI ON CONTROL) KG 1, 400 2. 00 2, 800. 00
37 (S) 203021 FI BER ROLLS M 650 13.00 8, 450. 00
38 (S) 203024 COVPOST ( EROSI ON' CONTROL) KG 2,100 2. 00 4, 200. 00
39 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 30 160. 00 4, 800. 00
40 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 140 3. 00 420. 00
41 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 5, 000. 00* 5, 000. 00
42 260201 CLASS 2 AGGREGATE BASE VB 830 40. 00 33, 200. 00
43 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 50 300. 00 15, 000. 00
44 390102 ASPHALT CONCRETE ( TYPE A) TONN 2, 450 56. 00 137, 200. 00
45 393001 PAVEMENT REI NFORCI NG FABRI C MR 600 5. 00 3, 000. 00
46 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 5 45. 00 225. 00
AREA)
47 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 210 7.00 1, 470. 00
48 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 48 7.00 336. 00
49 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 280 7.00 1, 960. 00
50 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 16 7.00 112. 00
51 490757 FURNI SH PI LI NG ( CLASS 6250C) M 262 65. 00 17, 030. 00
52 (S) 490758 DRI VE Pl LE ( CLASS 625C) EA 28 1, 000. 00 28, 000. 00
53 (S) 500010 PRESTRESSI NG LS LUMP SUM 30, 000. 00* 30, 000. 00
54 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 40 800. 00 32, 000. 00
55 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 321 700. 00 224, 700. 00
56 (F) 024304 CLASS 2 CONCRETE (HEADWALLS, ENDWALLS, VB 22 1, 000. 00 22, 000. 00
W NGWALLS)
57 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 23 2,000. 00 46, 000. 00
58 511106 DRI LL AND BOND DOWEL M 18 55. 00 990. 00
59 (SF)520101 BAR REl NFORCI NG STEEL KG 1, 450 1. 80 2, 610. 00
60 (SF)520102 BAR REl NFORCI NG STEEL ( BRI DGE) KG 47, 600 1. 60 76, 160. 00
61 (SF)550110 COLUWN CASI NG KG 2, 500 10. 00 25, 000. 00
62 566011 ROADSI DE SI GN - ONE POST EA 5 250. 00 1, 250. 00
63 566012 ROADSI DE SI GN - TWO POST EA 3 350. 00 1, 050. 00
64 650092 1800 MV REI NFORCED CONCRETE Pl PE M 28 1, 000. 00 28, 000. 00
65 024305 200 MM BI TUM NOUS COATED CORRUGATED M 25 200. 00 5, 000. 00
STEEL PI PE DOADRAI N (1.63 M THI CK)
66 692093 200 MM BI TUM NOUS COATED ENTRANCE TAPER EA 3 500. 00 1, 500. 00
67 692382 200 MM ANCHOR ASSEMBLY EA 2 500. 00 1, 000. 00
68 721023 ROCK SLOPE PROTECTI ON (1/2T, METHOD B) TONN 9 100. 00 900. 00
69 (S) 800391 CHAIN LI NK FENCE (TYPE CL-1.8) M 300 40. 00 12, 000. 00



01- 317604 Bl D245

01- DN-101-R CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
08/ 06/ 02 08/ 07/ 02

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

70 820107 DELI NEATOR ( CLASS 1) EA 10 30. 00 300. 00
71 820151 OBJECT MARKER (TYPE L-1) EA 4 40. 00 160. 00
72 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 46 195. 00 8, 970. 00
73 (SF) 049019 TUBULAR BI CYCLE RAI LI NG M 166 200. 00 33, 200. 00
74 (F) 833125 CONCRETE BARRI ER ( TYPE 25) M 166 235. 00 39, 010. 00
75 (S) 839553 END SECTI ON EA 2 200. 00 400. 00
76 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 2 2,500. 00 5, 000. 00
77 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 37 45. 00 1, 665. 00
78 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 5,570 1. 00 5,570. 00
79 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 450 3.00 1, 350. 00
80 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 34 5. 00 170. 00

(BROKEN 5.18 M- 2.14 M

81 (S) 840655 PAI NT TRAFFI C STRI PE ( 1- COAT) M 870 1. 00 870. 00
82 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 240 4.00 960. 00
83 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 450 6. 00 2, 700. 00
84 (S) 861503 MODI FY LI GHTI NG LS LUMP SUM 105, 000. 00* 105, 000. 00
85 999990 MOBI LI ZATI ON LS LUMP SUM 160, 000. 00* 160, 000. 00

TOTAL 1,678, 063. 00



01- 317604 Bl D245

01-DN-101-R SUMMARY OF REMAI NI NG BI DDERS PAGE 9
08/ 06/ 02 08/ 07/ 02
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT

1 10, 000. 00* 10000. 00 5, 000. 00* 5000. 00 7,200. 00* 7200. 00

2 12, 000. 00~ 12000. 00 7, 250. 00* 7250. 00 23, 400. 00* 23400. 00

3 12. 00 4800. 00 10. 00 4000. 00 17.00 6800. 00

4 11, 000. 00* 11000. 00 10, 000. 00~ 10000. 00 9, 500. 00* 9500. 00

5 40, 000. 00* 40000. 00 50, 000. 00* 50000. 00 47, 500. 00* 47500. 00

6 150. 00 3300. 00 65. 00 1430. 00 300. 00 6600. 00

7 6. 00 4620. 00 5. 00 3850. 00 5. 00 3850. 00

8 57. 00 1368. 00 50. 00 1200. 00 50. 00 1200. 00

9 34. 00 2822.00 30. 00 2490. 00 30. 00 2490. 00
10 34. 00 2686. 00 30. 00 2370. 00 30. 00 2370. 00
11 5. 00 270. 00 4.00 216. 00 4.00 216. 00
12 24,000. 00* 24000. 00 6, 700. 00* 6700. 00 7, 000. 00* 7000. 00
13 30, 000. 00* 30000. 00 25, 000. 00* 25000. 00 66, 000. 00* 66000. 00
14 100. 00 71000. 00 100. 00 71000. 00 94. 00 66740. 00
15 310. 00 6820. 00 350. 00 7700. 00 400. 00 8800. 00
16 17. 00 4760. 00 6. 00 1680. 00 15. 00 4200. 00
17 24. 00 720. 00 45. 00 1350. 00 51. 50 1545. 00
18 5.00 1000. 00 4.00 800. 00 4.00 800. 00
19 3.50 3080. 00 3.00 2640. 00 3.00 2640. 00
20 34. 00 952. 00 30. 00 840. 00 30. 00 840. 00
21 5. 00 1400. 00 34. 00 9520. 00 5. 00 1400. 00
22 11.00 9350. 00 15. 00 12750. 00 12. 00 10200. 00
23 135. 00 270. 00 200. 00 400. 00 100. 00 200. 00
24 108. 00 2484. 00 145. 00 3335. 00 145. 00 3335. 00
25 3,410. 00 6820. 00 2,807.00 5614. 00 2,807.00 5614. 00
26 210. 00 1050. 00 350. 00 1750. 00 350. 00 1750. 00
27 4.50 5850. 00 11.00 14300. 00 13. 00 16900. 00
28 78, 000. 00* 78000. 00 78, 000. 00* 78000. 00 78, 000. 00* 78000. 00
29 28, 800. 00 34560. 00 15, 000. 00 18000. 00 80, 000. 00 96000. 00
30 11.50 220800. 00 12. 00 230400. 00 8. 00 153600. 00
31 124. 00 19220. 00 150. 00 23250. 00 70. 00 10850. 00
32 195. 00 18135. 00 150. 00 13950. 00 90. 00 8370. 00
33 100. 00 8900. 00 50. 00 4450. 00 58. 00 5162. 00
34 51, 500. 00* 51500. 00 30, 000. 00* 30000. 00 26, 000. 00* 26000. 00
35 450. 00 945. 00 450. 00 945. 00 450. 00 945. 00
36 1.00 1400. 00 1.00 1400. 00 .80 1120. 00
37 26. 00 16900. 00 12. 00 7800. 00 12. 00 7800. 00
38 .75 1575. 00 1.00 2100. 00 .80 1680. 00
39 105. 00 3150. 00 90. 00 2700. 00 90. 00 2700. 00




01- 317604 Bl D245

01-DN-101-R SUMMARY OF REMAI NI NG BI DDERS PAGE 10
08/ 06/ 02 08/ 07/ 02
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT

40 7.25 1015. 00 3.00 420. 00 3.00 420. 00
41 11, 500. 00* 11500. 00 4, 500. 00* 4500. 00 4, 000. 00* 4000. 00
42 79. 00 65570. 00 52. 00 43160. 00 90. 00 74700. 00
43 370. 00 18500. 00 400. 00 20000. 00 350. 00 17500. 00
44 74. 00 181300. 00 90. 00 220500. 00 88. 50 216825. 00
45 2.00 1200. 00 10. 00 6000. 00 10. 00 6000. 00
46 330. 00 1650. 00 300. 00 1500. 00 400. 00 2000. 00
47 25.00 5250. 00 12. 00 2520. 00 11. 00 2310. 00
48 32.00 1536. 00 12. 00 576. 00 11.00 528. 00
49 24.50 6860. 00 12. 00 3360. 00 11. 00 3080. 00
50 50. 00 800. 00 12. 00 192. 00 11.00 176. 00
51 113. 00 29606. 00 100. 00 26200. 00 46. 00 12052. 00
52 680. 00 19040. 00 2,500. 00 70000. 00 1, 950. 00 54600. 00
53 37, 000. 00* 37000. 00 28, 000. 00* 28000. 00 30, 500. 00* 30500. 00
54 400. 00 16000. 00 1, 000. 00 40000. 00 560. 00 22400. 00
55 800. 00 256800. 00 1, 000. 00 321000. 00 1,114.00 357594. 00
56 1, 140. 00 25080. 00 2, 250. 00 49500. 00 1, 080. 00 23760. 00
57 1,475.00 33925. 00 1, 000. 00 23000. 00 1, 090. 00 25070. 00
58 76. 00 1368. 00 100. 00 1800. 00 80. 00 1440. 00
59 2.50 3625. 00 5. 00 7250. 00 1.90 2755. 00
60 2.00 95200. 00 2.50 119000. 00 1.90 90440. 00
61 16. 00 40000. 00 20. 00 50000. 00 15. 00 37500. 00
62 320. 00 1600. 00 300. 00 1500. 00 250. 00 1250. 00
63 520. 00 1560. 00 500. 00 1500. 00 350. 00 1050. 00
64 1,770.00 49560. 00 1, 050. 00 29400. 00 2,420.00 67760. 00
65 136. 00 3400. 00 170. 00 4250. 00 140. 00 3500. 00
66 412. 00 1236. 00 90. 00 270. 00 600. 00 1800. 00
67 220. 00 440. 00 120. 00 240. 00 280. 00 560. 00
68 107. 00 963. 00 170. 00 1530. 00 269. 00 2421.00
69 42.00 12600. 00 37.00 11100. 00 45. 00 13500. 00
70 34. 00 340. 00 30. 00 300. 00 30. 00 300. 00
71 40. 00 160. 00 35. 00 140. 00 35. 00 140. 00
72 200. 00 9200. 00 104. 00 4784. 00 104. 00 4784. 00
73 240. 00 39840. 00 220. 00 36520. 00 165. 00 27390. 00
74 220. 00 36520. 00 160. 00 26560. 00 185. 00 30710. 00
75 227.00 454. 00 100. 00 200. 00 100. 00 200. 00
76 2, 600. 00 5200. 00 2, 300. 00 4600. 00 2,300. 00 4600. 00
77 45. 00 1665. 00 40. 00 1480. 00 40. 00 1480. 00
78 1.00 5570. 00 1.00 5570. 00 .90 5013. 00




| TEM

79
80
81
82
83
84

85
TOT

01- 317604
01-DN-101-R
08/ 06/ 02
SECOND
Bl D AMOUNT
2.00 900. 00
1.00 34. 00
.60 522.00
3.40 816. 00
5.50 2475. 00
134, 000. 00* 134000. 00
210, 000. 00* 210000. 00

2,089, 387. 00

SUMMARY OF REMA

THI RD
Bl D AMOUNT

2.00 900

1.00 34

.50 435

3.00 720.

5. 00 2250.

100, 000. 00* 100000
213, 925. 00* 213925
2,152, 866. 00

NI NG BI DDERS
FOURTH
Bl D AMOUNT
2.00 900
.80 27
.50 435
3. 00 720
5. 00 2250
103, 000. 00* 103000
215, 000. 00* 215000

2,175, 757. 20

Bl D245
PAGE 11
08/ 07/ 02



